



Torpoint Town Council  
1-3 Buller Road  
Torpoint  
Cornwall  
PL11 2LD

QU-0007

## **S P E C I F I C A T I O N**

### **BENODET PARK, TORPOINT**

#### **CAMERA**

A grey 2mp bullet style camera with a 2.8mm fixed lens and infra-red capabilities for night time viewing is to be installed adjacent to the camera on the right apex of the hut for the general view of the new bird bath

#### **RECORDING EQUIPMENT**

The new camera is to be connected to the existing CCTV System



Torpoint Town Council  
1-3 Buller Road  
Torpoint  
Cornwall  
PL11 2LD

QU-0008

## **S P E C I F I C A T I O N**

### **CAMBRIDGE FIELD, TORPOINT**

#### **CAMERA ONE**

A white 4mp 25x zoom PTZ style camera with a 4.8 - 120mm lens and infra-red capabilities for night time viewing is to be installed externally on the top of a 4m galvanised pole. The pole is to be supplied by Security Dynamics

#### **RECORDING EQUIPMENT**

A 4 channel 2TB NVR is to be installed in a watertight cabinet at the bottom of the pole.

#### **NOTES**

A 1m x 1m concrete base is to be installed by others at NO cost to Security Dynamics adjacent to the existing electric box. However, should you require, we can arrange this for you at an additional cost.

Power needs to be supplied at the bottom of the pole by others at NO cost to Security Dynamics,

Remote viewing will require a minimum of 1MB upload speed and is out of Security Dynamics control.

The CCTV System is to be checked on a regular basis to ensure it is recording in a satisfactory manner



# QUOTE

Torpoint Town Council  
1-3 Buller Road  
Torpoint  
Cornwall  
PL11 2LD

**Date**  
23 May 2022

**Expiry**  
22 Jun 2022

**Quote Number**  
QU-0007

**VAT Number**  
409885553

Security Dynamics  
8 New Road  
CALLINGTON  
Cornwall  
PL17 7BE  
UNITED KINGDOM

Description	Quantity	Unit Price	Amount GBP
<hr/>			
Benodet Park, Torpoint			
<hr/>			
Supply, installation and commissioning of an additional camera at the above address	1.00	220.00	220.00
<hr/>			
		Subtotal	220.00
		TOTAL VAT 20%	44.00
<hr/>			
		<b>TOTAL GBP</b>	<b>264.00</b>
<hr/>			

## Terms

All prices quoted are valid for 28 days only

A 50% deposit is required upon acceptance of this quotation



# QUOTE

Torpoint Town Council  
1-3 Buller Road  
Torpoint  
Cornwall  
PL11 2LD

**Date**  
23 May 2022

**Expiry**  
22 Jun 2022

**Quote Number**  
QU-0008

**VAT Number**  
409885553

Security Dynamics  
8 New Road  
CALLINGTON  
Cornwall  
PL17 7BE  
UNITED KINGDOM

Description	Quantity	Unit Price	Amount GBP
Cambridge Field, Torpoint			
Supply. installation and commissioning of a CCTV System at the above address	1.00	1,395.00	1,395.00
		Subtotal	1,395.00
		TOTAL VAT 20%	279.00
		<b>TOTAL GBP</b>	<b>1,674.00</b>

## Terms

All prices quoted are valid for 28 days only

A 50% deposit is required upon acceptance of this quotation

## DEVOLVED PARKS & TENNIS COURTS UPDATE

D&LC Meeting Date .....Wednesday 1<sup>st</sup> June 2022 (report as at 26<sup>th</sup> May 2022)

FACILITY	CURRENT STATUS/ACTIVITY
BOROUGH PLAY PARK	No issues.
CAMBRIDGE FIELD	<p>i. Second entrance completed and installed “No Dogs in the Park” signs.</p> <p>ii. Operations Manager considering reducing height of hawthorn hedge to allow greater visibility into the park as a way of reducing anti-social behaviour.</p> <p>iii. CCTV quotation for equipment as attached, notes of the quotation highlight:</p> <ul style="list-style-type: none"> <li>➤ A 1m x 1m concrete base is to be installed by others at NO cost to Security Dynamics adjacent to the existing electric box. However, should you require, we can arrange this for you at an additional cost.</li> <li>➤ Power needs to be supplied at the bottom of the pole by others at NO cost to Security Dynamics.</li> <li>➤ Remote viewing will require a minimum of 1MB upload speed and is out of Security Dynamics control. <b>ACTION</b></li> </ul>
CHESTNUT CLOSE PLAY PARK	i. Operations Team to measure and price the rail fencing.
THANCKES PARK PLAY PARK	<p>i. Trampoline continues to be fenced off. Operations Manager has been consulting with the supplier and is awaiting replacement parts.</p> <p>ii. Replacement swings have arrived and are being installed in advance of the Platinum Jubilee celebrations.</p>
TENNIS COURTS	<p>i. Works to replace the steps are nearly completed.</p> <p>ii. LTA – Clerk and Operations Manager are meeting again with the LTA on 01/06/22 to discuss instructing CIA to undertake the LITE gate installation/improvements. Slightly more complicated than previously anticipated.</p> <p>iii. Tennis Hut. <b>ACTION</b></p>
OTHER ACTIVITIES	i. Mowing is continuing across all parks.